

REQUEST FOR BIDDING INTERPRETATION (RFBI)

(Email no later than October 3, 2025, 5:00 p.m.)

PMDB RFBI No.: 02
Requestor RFBI No.: 02
Request Date: 10/03/2025
From (Bidder): XL Construction

To: Jenny Li, Project Director
Project Management and Development Branch
Real Estate Services Division
Phone: 916-206-3264

Email: jenny.li@dgs.ca.gov

Contact: Jose Diaz
Phone: (408) 791-4112
Fax: _____
Email: jdiaz@xlconstruction.com

All RFBI's received prior to deadline identified above, and responses from the State will be published on <http://www.caleprocure.ca.gov>. Click on "Start Search." In the event name field, enter the project number and click search. While viewing the Event Details, click on "View Event Package" to view RFBI responses.

Project No.: 000000000009324
Project Name: OES Security Upgrades
Location: Mather, Sacramento County, CA

Drawing Reference: _____ Project Manual Reference: _____

Question:

1. What is the anticipated start date for the project?
2. What is the anticipated finish date for the project?
3. Is there a timeline or schedule the general contractor should adhere to?

Response:

1. Anticipated start date for the project is 3/4/2026, which will be coordinated with the Contractor; the exact date is to be confirmed upon contract execution and prior to issuance of Notice-to-Proceed (NTP).
2. Anticipated finish date for the project is 12/3/2026, which will be determined by the start date stipulated in NTP and the Contract Time.
3. The timeline or schedule the general contractor should adhere to is to complete the project within the year of 2026.

JL 10/7/25

Bidder's Authorized Signature: _____

[] Check here if additional pages attached

Page 1 of _____